



OFFICE OF CIVIL DEFENSE REGIONAL OFFICE 1

OCD RO1 Bldg., Gov't Center II, Aguila Road, Sevilla, City of San Fernando, La Union

OFFICE OF CIVIL DEFENSE REGIONAL OFFICE – I (OCD RO-I) BIDS AND AWARDS COMMITTEE (BAC)

Resolution No. OCD-RO-I-05-0074, s. 2021

“RECOMMENDING THE AWARD OF CONTRACT TO JOEREVIC GENERAL MERCHANDISE FOR THE PROVISION OF MODULAR COVID-19 ISOLATION TENTS FOR REGION 1”

WHEREAS, on 11 September 2020, President Rodrigo Roa Duterte signed Republic Act (RA) No. 11494 or the “Bayanihan to Recover as One Act (Bayanihan 2)” in view of the continuous health emergency operation against the spread of the Coronavirus Disease – 2019 (COVID-19);

WHEREAS, on 29 December 2020, the OCD RO-I submitted a request for continuation of support to the COVID-19 Isolation Facilities in Region 1 under the Bayanihan Act 2 to the OCD Central Office (CO);

WHEREAS, in view of the effectivity of RA 11519, on 08 January 2021, the OCD CO issued OCD Memorandum No. 18, s. 2021 reiterating validity extension of the RA No. 11494 or the “Bayanihan to Recover as One Act (Bayanihan 2)” likewise extending the validity of the Bayanihan 2 Funds until 30 June 2021;

WHEREAS, on 13 January 2021, the OCD CO approved the request for the continuous and additional operational and maintenance requirements under the Bayanihan Act 2;

WHEREAS, on 29 April 2021, the Purchase Request (PR) No. 2021-04-0075 of the Operations Section under the Disaster Risk Reduction and Management (DRRM) Division of OCD RO-I for the **Provision of Modular COVID-19 Isolation Tents for Region 1** was submitted and approved (**Annex A**);

WHEREAS, the Approved Budget for the Contract (ABC) was **One Million Three Hundred Seventy-Four Thousand Nine Hundred Sixty-Five Pesos Seventeen Centavos (Php 1,374,965.17)** charged against the RF - Bayanihan Act 2;

WHEREAS, on the same day of request, 29 April 2021, OCD RO-I Regional Director Eugene G. Cabrera, as Head of the Procuring Entity (HoPE) approved the Supplemental Project Procurement Management Plan (PPMP) (**Annex B**) and the Emergency Purchase Certificate (EPC) No. 2021-04-0012 (**Annex C**) recommending the adoption of **Alternative Method of Procurement** in accordance with **Negotiated**

Mode of Procurement - Section 53.2 for Emergency Cases of the Revised Implementing Rules and Regulations (IRR) of RA 9184 for the implementation of the said project;

WHEREAS, the Government Procurement Policy Board (GPPB) Resolution No. 03-2020 dated 09 March 2020 provides that **Alternative Method of Procurement** in accordance with **Negotiated Mode of Procurement** under **Section 53.2 for Emergency Cases** of the Revised IRR of RA 9184 can be undertaken for *"instances or situations where the foregoing conditions may be applied include the provision of immediate response and initial recovery steps to avoid loss of life, injury, disease and other negative effects on human, physical, mental and social well-being, together with damage to property, destruction of assets, loss of services, social and economic disruption and environmental degradation"*;

WHEREAS, GPPB Resolution No. 03-2020 dated 09 March 2020 authorized the End-User aside from the BAC to recommend to the HoPE or his duly authorized representative the immediate award of contract to the supplier known to have the legal, technical and financial capability;

WHEREAS, the OCD RO-I issued the Request for Quotation (RFQ) No. 2021-04-0060 on 29 April 2021 (**Annex D**);

WHEREAS, the implementing section, with the extended validity of Bayanihan 2, initiated the identification and negotiation with the prospective supplier namely, **JOEREVIC GENERAL MERCHANDISE**, which complied with the technical and financial specifications of the project;

WHEREAS, the Operations Section further recommended **JOEREVIC GENERAL MERCHANDISE** as the legally, technically and financially capable supplier for procurement of the said project;

NOW, THEREFORE, WE, the Members of the OCD RO-I BAC, by virtue of the functions and responsibilities vested on US by law, indorse the recommendation of the implementing section, hereby **RECOMMEND** to the HoPE, the immediate award of contract to **JOEREVIC GENERAL MERCHANDISE** for the **Provision of Modular COVID-19 Isolation Tents for Region 1** in the amount **One Million Three Hundred Sixty-Three Thousand Pesos (Php 1,363,000.00) only**;

RESOLVED, this MAY 14 2021 at the OCD RO-I, Government Center II, Aguila Road, Sevilla, City of San Fernando, La Union, Philippines.

KRISTIAN A. TABISAURA
Chairperson

ELVIS R. QUITALIG
Vice-Chairperson



MARK ANGELO C. MASUDOG
Member

IMELDA M. ACOSTA
Member



JOHNSON N. LAURETA
Member



APPROVED

DISAPPROVED



EUGENE G. CABRERA
Regional Director